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1.0 Introduction 
 
This Scope of Work has been written under the provisions of the Sikes Act (16 USC 670a-670f, 
as amended), the Connecticut Army National Guard’s Integrated Natural Resources Management 
Plan (INRMP), and Executive Order 13112: Invasive Species. 
 
The control and monitoring of invasive plant species are identified as requirements in the 
implementation of the INRMP, which specifies that species will be removed using chemical and 
mechanical means. A species list is included in the Major Requirements section. Several of these 
species need to be sprayed or removed for two consecutive growing seasons for effective 
removal. This Scope of Work includes the re-visiting of each site for monitoring of invasive 
species decline and subsequent re-spraying if necessary. All identified species within the specific 
locations shall be removed under this SOW. 
 
2.0 Site Description 
 
SRMR consists of approximately 1,863 acres located in East Lyme, Lyme, and Old Lyme. 
Approximately ninety percent of the installation is forested. Other land uses include an airstrip, a 
cantonment area, and sections of grassland. Invasive Species Management locations will include 
areas previously managed to ensure species removal, and the southern side of the airstrip 
(approximately 20 acres). Previous locations to be spot checked include a small (1/4 acre) 
wetland area, several 2-3 acre bivuoac sites, and the northern half of the airstip area 
(approximately 20 acres).  
 
3.0 Scope of Work 
 



 

 

The contractor, as an independent contractor, not as an agent of the Government, shall provide 
the technical expertise necessary to provide the products and services described in this Scope of 
Work (SOW). 
 
Task 1. Pre-Construction Meeting. The Contractor shall meet with Environmental Division Staff 
and Stone’s Ranch Range Control staff on site regarding exact site locations of species 
management and removal. 
 
Task 2. Spraying. Identify, spray, and remove approximately 30 acres on Stone’s Ranch Military 
Reservation with an approved herbicide to remove the following species during the end of the 
growing season of 2004:  
 
Common Name Scientific Name 
Oriental bittersweet Celastrus orbiculatus 
Autumn olive Elaeagnus umbellata 
Poison ivy Toxicodendron radicans 
Multiflora rose Rosa multiflora 
Japanese barberry Berberis thunbergii 
Garlic mustard Alliara petiolata 
 
Oriental bittersweet and poison ivy vines shall be girdled with a chainsaw or other hand tools. 
Autumn Olive shall be hand cut at the base of each stem in late August or September. 
Glyphosate shall be sprayed immediately onto the stump. Aerial spraying of autumn olive foliage 
may also be used. 
 
Task 3. Monitoring. During early summer 2005, the areas treated for invasive species during fall 
2004 shall be monitored for success of the treatment. A report shall be filed with the 
Environmental Division prior to initiating any follow-up treatment.  
 
Task 4. Follow-up Treatment. All areas requiring follow-up will be treated during the 2005 
growing season. 
 
Task 5. Material Safety Data Sheet.  A Material Safety Data Sheet (MSDS) will be provided 48 
hours prior to spraying or other treatment. No spraying will be permitted until the MSDS is 
received.  
 
4.0 List of Deliverables and Project Milestones 
 
Two reports shall be submitted to the Environmental Division. 
 
Report 1 shall include: a description of all areas sprayed or treated, invasive species found on 
each site, approximation of each species’ abundance, and methods and dates of treatment. This 
report shall be submitted in October 2004. 
 
Report 2 shall be an evaluation of the 2004 treatment success and shall include: invasive species 
found on each site, an approximation of each species’ abundance, and recommended methods 
and dates of additional treatment. This report shall be submitted in late June 2005 and shall be 
used for follow-up treatment decisions. 
 
The CTARNG anticipates that the completion of all tasks required by this SOW will entail 
approximately one year.  


